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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

A-T ASPHALT PAVING
PO BOX 1514
Saint George,UT 84771

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

600Equal Opportunity Training00830001U 6,000.00 6,000.0010.0010.00 6,000.00Hour 10.001
1Mobilization012850010 210,000.00 44,000.0044,000.00210,000.00 90,000.00Lump 90,000.002
1Public Information Services013150010 5,000.00 3,000.003,000.005,000.00 1,000.00Lump 1,000.003
1Traffic Control015540005 5,000.00 3,000.003,000.005,000.00 2,000.00Lump 2,000.004

203Check Dam (Fiber Roll)01571002P 7,105.00 3,197.2515.7535.00 10,718.40Each 52.805
6475Silt Fence015710030 13,921.25 8,288.001.282.15 7,511.00ft 1.166

1Environmental Control Supervisor015710155 30,000.00 3,500.003,500.0030,000.00 1,000.00Lump 1,000.007
3297Dust Control and Watering015720020 42,861.00 78,303.7523.7513.00 63,038.641000 gal 19.128

1Survey017210010 66,000.00 13,860.0013,860.0066,000.00 13,010.00Lump 13,010.009
5Reconstruct Valve Box018920040 2,500.00 1,500.00300.00500.00 1,400.00Each 280.0010
6Reconstruct Manhole018920050 5,100.00 2,700.00450.00850.00 4,800.00Each 800.0011
2Reconstruct Access01892007P 5,000.00 2,200.001,100.002,500.00 5,000.00Each 2,500.0012

690Geotextiles - Drainage020750030 2,415.00 1,207.501.753.50 1,138.50sq yd 1.6513
5Remove Manhole022210025 5,000.00 5,390.001,078.001,000.00 3,650.00Each 730.0014

5726Remove Fence022210080 6,298.60 2,863.000.501.10 2,004.10ft 0.3515
712Remove Sewer Line02221009P 11,392.00 5,774.328.1116.00 5,696.00ft 8.0016

6735Remove Asphalt Pavement022210165 26,940.00 7,206.451.074.00 6,532.95sq yd 0.9717
96298Roadway Excavation (Plan Quantity)023160020 746,309.50 399,636.704.157.75 539,268.80cu yd 5.6018

632Loose Riprap023730010 28,440.00 7,584.0012.0045.00 11,376.00cu yd 18.0019
38272Erosion Control Blanket023760010 51,667.20 36,358.400.951.35 40,951.04sq yd 1.0720

4018 Inch Culvert, Metal Pipe, Class C, 02610118P 1,840.00 2,816.0070.4046.00 1,764.00ft 44.1021
Corrugated

6236 Inch Culvert, HDPE, Class C, smooth026101326 4,650.00 3,546.4057.2075.00 3,633.20ft 58.6022
12524 Inch Irrigation/Storm Drain, Class C, smooth026101388 6,375.00 5,825.0046.6051.00 4,287.50ft 34.3023
30630 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,890.00 14,504.4047.4065.00 16,830.00ft 55.0024

121036 Inch Irrigation/Storm Drain, Class C, smooth026101391 90,750.00 66,792.0055.2075.00 61,710.00ft 51.0025
6Culvert End Section 24 inch026130040 3,000.00 2,310.00385.00500.00 1,974.00Each 329.0026
3Culvert End Section 30 inch026130050 2,550.00 1,560.00520.00850.00 2,166.00Each 722.0027
5Culvert End Section 36 inch026130060 4,250.00 3,500.00700.00850.00 5,510.00Each 1,102.0028
17' Sewer Manhole02632001* 5,000.00 3,360.503,360.505,000.00 3,540.00Each 3,540.0029
45' Sewer Manhole02632002* 14,000.00 12,672.003,168.003,500.00 11,300.00Each 2,825.0030

71024" PVC Sewer Line02632003* 78,100.00 48,280.0068.00110.00 43,878.00ft 61.8031
6Manhole - 5 ft02633001P 21,000.00 19,008.003,168.003,500.00 15,150.00Each 2,525.0032

11277Untreated Base Course (Plan Quantity)027210020 315,756.00 190,581.3016.9028.00 246,966.30cu yd 21.9033
9909HMA - 3/4 inch027410060 792,720.00 748,129.5075.5080.00 774,883.80Ton 78.2034
6399Asphalt Concrete Driveway02741008P 14,397.75 8,702.641.362.25 23,676.30sq ft 3.7035
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

A-T ASPHALT PAVING
PO BOX 1514
Saint George,UT 84771

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

8Pavement Message Paint027650020 440.00 294.0036.7555.00 246.40Each 30.8036
164Pavement Marking Paint027650050 4,100.00 3,788.4023.1025.00 3,608.00gal 22.0037

6950Right-of-Way Fence, Type A  (Metal Post)028220010 34,750.00 15,707.002.265.00 18,070.00ft 2.6038
980W-Beam Guardrail 84 inch Wood Post028410087 22,540.00 14,945.0015.2523.00 15,631.00ft 15.9539

2Crash Cushion Type G028430035 7,000.00 4,200.002,100.003,500.00 4,400.00Each 2,200.0040
4Ring and Lid Monument02898000* 2,000.00 1,600.00400.00500.00 1,210.00Each 302.5041

344Broadcast Seed029220040 8,944.00 14,448.0042.0026.00 5,813.601000sqft 16.9042
                                                                                          Subtotal 2,731,002.30 1,822,139.51 2,082,343.53

40 - SIGNING

48Sign, Type A-1028910020 1,536.00 1,152.0024.0032.00 1,848.00sq ft 38.5043
1Relocate Sign Less Than 20 Square Feet028910285 325.00 175.00175.00325.00 330.00Each 330.0044

                                                                                          Subtotal 1,861.00 1,327.00 2,178.00

Total: 2,732,863.30 1,823,466.51 2,084,521.53

Percent of Engineer's Estimate: 76.28 %66.72 %
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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

SCHMIDT CONSTRUCTION INC
PO BOX 3217
106 EAST 200 NORTH
CEDAR CITY,UT 84721-3217

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

600Equal Opportunity Training00830001U 6,000.00 6,000.0010.0010.00 6,000.00Hour 10.001
1Mobilization012850010 210,000.00 170,000.00170,000.00210,000.00 130,000.00Lump 130,000.002
1Public Information Services013150010 5,000.00 1,000.001,000.005,000.00 1,500.00Lump 1,500.003
1Traffic Control015540005 5,000.00 5,000.005,000.005,000.00 30,000.00Lump 30,000.004

203Check Dam (Fiber Roll)01571002P 7,105.00 8,120.0040.0035.00 10,150.00Each 50.005
6475Silt Fence015710030 13,921.25 8,417.501.302.15 12,950.00ft 2.006

1Environmental Control Supervisor015710155 30,000.00 7,700.007,700.0030,000.00 6,500.00Lump 6,500.007
3297Dust Control and Watering015720020 42,861.00 50,114.4015.2013.00 92,316.001000 gal 28.008

1Survey017210010 66,000.00 20,000.0020,000.0066,000.00 30,000.00Lump 30,000.009
5Reconstruct Valve Box018920040 2,500.00 1,500.00300.00500.00 2,500.00Each 500.0010
6Reconstruct Manhole018920050 5,100.00 3,000.00500.00850.00 5,100.00Each 850.0011
2Reconstruct Access01892007P 5,000.00 3,000.001,500.002,500.00 10,000.00Each 5,000.0012

690Geotextiles - Drainage020750030 2,415.00 1,552.502.253.50 2,070.00sq yd 3.0013
5Remove Manhole022210025 5,000.00 5,000.001,000.001,000.00 4,000.00Each 800.0014

5726Remove Fence022210080 6,298.60 5,726.001.001.10 5,726.00ft 1.0015
712Remove Sewer Line02221009P 11,392.00 7,120.0010.0016.00 10,680.00ft 15.0016

6735Remove Asphalt Pavement022210165 26,940.00 6,398.250.954.00 47,145.00sq yd 7.0017
96298Roadway Excavation (Plan Quantity)023160020 746,309.50 577,788.006.007.75 385,192.00cu yd 4.0018

632Loose Riprap023730010 28,440.00 12,640.0020.0045.00 34,760.00cu yd 55.0019
38272Erosion Control Blanket023760010 51,667.20 37,123.840.971.35 42,099.20sq yd 1.1020

4018 Inch Culvert, Metal Pipe, Class C, 02610118P 1,840.00 1,152.8028.8246.00 1,920.00ft 48.0021
Corrugated

6236 Inch Culvert, HDPE, Class C, smooth026101326 4,650.00 2,762.7244.5675.00 5,890.00ft 95.0022
12524 Inch Irrigation/Storm Drain, Class C, smooth026101388 6,375.00 4,241.2533.9351.00 4,750.00ft 38.0023
30630 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,890.00 12,659.2241.3765.00 12,852.00ft 42.0024

121036 Inch Irrigation/Storm Drain, Class C, smooth026101391 90,750.00 53,917.6044.5675.00 70,180.00ft 58.0025
6Culvert End Section 24 inch026130040 3,000.00 1,683.72280.62500.00 1,800.00Each 300.0026
3Culvert End Section 30 inch026130050 2,550.00 1,256.25418.75850.00 1,050.00Each 350.0027
5Culvert End Section 36 inch026130060 4,250.00 2,731.25546.25850.00 2,250.00Each 450.0028
17' Sewer Manhole02632001* 5,000.00 3,841.753,841.755,000.00 5,000.00Each 5,000.0029
45' Sewer Manhole02632002* 14,000.00 9,582.402,395.603,500.00 16,000.00Each 4,000.0030

71024" PVC Sewer Line02632003* 78,100.00 33,746.3047.53110.00 34,080.00ft 48.0031
6Manhole - 5 ft02633001P 21,000.00 12,573.602,095.603,500.00 18,000.00Each 3,000.0032

11277Untreated Base Course (Plan Quantity)027210020 315,756.00 202,986.0018.0028.00 293,202.00cu yd 26.0033
9909HMA - 3/4 inch027410060 792,720.00 762,993.0077.0080.00 792,720.00Ton 80.0034
6399Asphalt Concrete Driveway02741008P 14,397.75 15,997.502.502.25 25,596.00sq ft 4.0035



07/15/2009 Page 4 of 10

SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

SCHMIDT CONSTRUCTION INC
PO BOX 3217
106 EAST 200 NORTH
CEDAR CITY,UT 84721-3217

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

8Pavement Message Paint027650020 440.00 280.0035.0055.00 168.00Each 21.0036
164Pavement Marking Paint027650050 4,100.00 3,781.8423.0625.00 5,740.00gal 35.0037

6950Right-of-Way Fence, Type A  (Metal Post)028220010 34,750.00 16,471.502.375.00 20,850.00ft 3.0038
980W-Beam Guardrail 84 inch Wood Post028410087 22,540.00 18,914.0019.3023.00 24,500.00ft 25.0039

2Crash Cushion Type G028430035 7,000.00 6,200.003,100.003,500.00 70.00Each 35.0040
4Ring and Lid Monument02898000* 2,000.00 1,600.00400.00500.00 2,400.00Each 600.0041

344Broadcast Seed029220040 8,944.00 3,818.4011.1026.00 6,192.001000sqft 18.0042
                                                                                          Subtotal 2,731,002.30 2,110,391.59 2,213,898.20

40 - SIGNING

48Sign, Type A-1028910020 1,536.00 1,099.2022.9032.00 5,280.00sq ft 110.0043
1Relocate Sign Less Than 20 Square Feet028910285 325.00 175.00175.00325.00 300.00Each 300.0044

                                                                                          Subtotal 1,861.00 1,274.20 5,580.00

Total: 2,732,863.30 2,111,665.79 2,219,478.20

Percent of Engineer's Estimate: 81.21 %77.27 %
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

600Equal Opportunity Training00830001U 6,000.00 6,000.0010.0010.00 6,000.00Hour 10.001
1Mobilization012850010 210,000.00 56,000.0056,000.00210,000.00 130,743.60Lump 130,743.602
1Public Information Services013150010 5,000.00 2,500.002,500.005,000.00 5,568.00Lump 5,568.003
1Traffic Control015540005 5,000.00 6,000.006,000.005,000.00 20,416.00Lump 20,416.004

203Check Dam (Fiber Roll)01571002P 7,105.00 10,525.5551.8535.00 11,303.04Each 55.685
6475Silt Fence015710030 13,921.25 7,446.251.152.15 7,899.50ft 1.226

1Environmental Control Supervisor015710155 30,000.00 7,100.007,100.0030,000.00 6,786.00Lump 6,786.007
3297Dust Control and Watering015720020 42,861.00 13,188.004.0013.00 72,665.881000 gal 22.048

1Survey017210010 66,000.00 16,000.0016,000.0066,000.00 25,137.20Lump 25,137.209
5Reconstruct Valve Box018920040 2,500.00 2,125.00425.00500.00 1,480.45Each 296.0910
6Reconstruct Manhole018920050 5,100.00 3,810.00635.00850.00 6,461.94Each 1,076.9911
2Reconstruct Access01892007P 5,000.00 1,500.00750.002,500.00 1,856.00Each 928.0012

690Geotextiles - Drainage020750030 2,415.00 1,380.002.003.50 1,255.80sq yd 1.8213
5Remove Manhole022210025 5,000.00 5,300.001,060.001,000.00 4,640.00Each 928.0014

5726Remove Fence022210080 6,298.60 2,004.100.351.10 2,004.10ft 0.3515
712Remove Sewer Line02221009P 11,392.00 21,324.4029.9516.00 8,259.20ft 11.6016

6735Remove Asphalt Pavement022210165 26,940.00 6,398.250.954.00 17,578.35sq yd 2.6117
96298Roadway Excavation (Plan Quantity)023160020 746,309.50 693,345.607.207.75 537,342.84cu yd 5.5818

632Loose Riprap023730010 28,440.00 12,640.0020.0045.00 7,331.20cu yd 11.6019
38272Erosion Control Blanket023760010 51,667.20 40,185.601.051.35 43,247.36sq yd 1.1320

4018 Inch Culvert, Metal Pipe, Class C, 02610118P 1,840.00 1,540.0038.5046.00 1,476.00ft 36.9021
Corrugated

6236 Inch Culvert, HDPE, Class C, smooth026101326 4,650.00 3,586.7057.8575.00 5,066.02ft 81.7122
12524 Inch Irrigation/Storm Drain, Class C, smooth026101388 6,375.00 3,662.5029.3051.00 4,933.75ft 39.4723
30630 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,890.00 13,846.5045.2565.00 15,964.02ft 52.1724

121036 Inch Irrigation/Storm Drain, Class C, smooth026101391 90,750.00 77,621.5064.1575.00 84,833.10ft 70.1125
6Culvert End Section 24 inch026130040 3,000.00 2,550.00425.00500.00 3,345.18Each 557.5326
3Culvert End Section 30 inch026130050 2,550.00 2,085.00695.00850.00 2,153.25Each 717.7527
5Culvert End Section 36 inch026130060 4,250.00 4,775.00955.00850.00 4,328.25Each 865.6528
17' Sewer Manhole02632001* 5,000.00 4,240.004,240.005,000.00 5,955.15Each 5,955.1529
45' Sewer Manhole02632002* 14,000.00 13,060.003,265.003,500.00 23,046.60Each 5,761.6530

71024" PVC Sewer Line02632003* 78,100.00 45,866.0064.60110.00 80,400.40ft 113.2431
6Manhole - 5 ft02633001P 21,000.00 14,940.002,490.003,500.00 29,667.00Each 4,944.5032

11277Untreated Base Course (Plan Quantity)027210020 315,756.00 265,009.5023.5028.00 291,848.76cu yd 25.8833
9909HMA - 3/4 inch027410060 792,720.00 812,538.0082.0080.00 885,071.88Ton 89.3234
6399Asphalt Concrete Driveway02741008P 14,397.75 19,197.003.002.25 18,557.10sq ft 2.9035
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

MEL CLARK INC.
2333 NORTH BULLDOG ROAD
CEDAR CITY,UT 84720

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

8Pavement Message Paint027650020 440.00 242.0030.2555.00 259.84Each 32.4836
164Pavement Marking Paint027650050 4,100.00 3,542.4021.6025.00 3,804.80gal 23.2037

6950Right-of-Way Fence, Type A  (Metal Post)028220010 34,750.00 17,722.502.555.00 17,305.50ft 2.4938
980W-Beam Guardrail 84 inch Wood Post028410087 22,540.00 17,199.0017.5523.00 16,483.60ft 16.8239

2Crash Cushion Type G028430035 7,000.00 4,320.002,160.003,500.00 4,640.00Each 2,320.0040
4Ring and Lid Monument02898000* 2,000.00 1,300.00325.00500.00 1,740.00Each 435.0041

344Broadcast Seed029220040 8,944.00 5,710.4016.6026.00 6,126.641000sqft 17.8142
                                                                                          Subtotal 2,731,002.30 2,249,326.75 2,424,983.30

40 - SIGNING

48Sign, Type A-1028910020 1,536.00 1,380.0028.7532.00 1,948.80sq ft 40.6043
1Relocate Sign Less Than 20 Square Feet028910285 325.00 190.00190.00325.00 348.00Each 348.0044

                                                                                          Subtotal 1,861.00 1,570.00 2,296.80

Total: 2,732,863.30 2,250,896.75 2,427,280.10

Percent of Engineer's Estimate: 88.82 %82.36 %
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

HAWKER ENTERPRISES LLC
HAWKER ENTERPRISES, LLC
PO BOX 911747
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

600Equal Opportunity Training00830001U 6,000.00 6,000.0010.0010.00 6,000.00Hour 10.001
1Mobilization012850010 210,000.00 84,781.0084,781.00210,000.00 75,000.00Lump 75,000.002
1Public Information Services013150010 5,000.00 18,700.0018,700.005,000.00 2,000.00Lump 2,000.003
1Traffic Control015540005 5,000.00 5,500.005,500.005,000.00 8,500.00Lump 8,500.004

203Check Dam (Fiber Roll)01571002P 7,105.00 10,718.4052.8035.00 10,150.00Each 50.005
6475Silt Fence015710030 13,921.25 7,770.001.202.15 10,360.00ft 1.606

1Environmental Control Supervisor015710155 30,000.00 7,700.007,700.0030,000.00 7,000.00Lump 7,000.007
3297Dust Control and Watering015720020 42,861.00 63,829.9219.3613.00 56,049.001000 gal 17.008

1Survey017210010 66,000.00 24,200.0024,200.0066,000.00 20,000.00Lump 20,000.009
5Reconstruct Valve Box018920040 2,500.00 2,700.00540.00500.00 1,375.00Each 275.0010
6Reconstruct Manhole018920050 5,100.00 6,600.001,100.00850.00 2,700.00Each 450.0011
2Reconstruct Access01892007P 5,000.00 3,410.001,705.002,500.00 3,000.00Each 1,500.0012

690Geotextiles - Drainage020750030 2,415.00 3,036.004.403.50 1,587.00sq yd 2.3013
5Remove Manhole022210025 5,000.00 4,059.00811.801,000.00 4,000.00Each 800.0014

5726Remove Fence022210080 6,298.60 15,746.502.751.10 5,726.00ft 1.0015
712Remove Sewer Line02221009P 11,392.00 9,256.0013.0016.00 9,256.00ft 13.0016

6735Remove Asphalt Pavement022210165 26,940.00 8,082.001.204.00 8,418.75sq yd 1.2517
96298Roadway Excavation (Plan Quantity)023160020 746,309.50 760,754.207.907.75 991,869.40cu yd 10.3018

632Loose Riprap023730010 28,440.00 24,205.6038.3045.00 15,800.00cu yd 25.0019
38272Erosion Control Blanket023760010 51,667.20 45,926.401.201.35 76,544.00sq yd 2.0020

4018 Inch Culvert, Metal Pipe, Class C, 02610118P 1,840.00 2,288.0057.2046.00 2,400.00ft 60.0021
Corrugated

6236 Inch Culvert, HDPE, Class C, smooth026101326 4,650.00 2,659.8042.9075.00 4,960.00ft 80.0022
12524 Inch Irrigation/Storm Drain, Class C, smooth026101388 6,375.00 4,891.2539.1351.00 5,000.00ft 40.0023
30630 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,890.00 16,493.4053.9065.00 13,158.00ft 43.0024

121036 Inch Irrigation/Storm Drain, Class C, smooth026101391 90,750.00 65,219.0053.9075.00 87,120.00ft 72.0025
6Culvert End Section 24 inch026130040 3,000.00 2,370.00395.00500.00 1,500.00Each 250.0026
3Culvert End Section 30 inch026130050 2,550.00 1,485.00495.00850.00 1,050.00Each 350.0027
5Culvert End Section 36 inch026130060 4,250.00 3,025.00605.00850.00 2,500.00Each 500.0028
17' Sewer Manhole02632001* 5,000.00 3,362.103,362.105,000.00 3,750.00Each 3,750.0029
45' Sewer Manhole02632002* 14,000.00 9,298.722,324.683,500.00 11,600.00Each 2,900.0030

71024" PVC Sewer Line02632003* 78,100.00 49,132.0069.20110.00 49,700.00ft 70.0031
6Manhole - 5 ft02633001P 21,000.00 11,786.341,964.393,500.00 17,400.00Each 2,900.0032

11277Untreated Base Course (Plan Quantity)027210020 315,756.00 304,479.0027.0028.00 191,709.00cu yd 17.0033
9909HMA - 3/4 inch027410060 792,720.00 852,471.2786.0380.00 797,674.50Ton 80.5034
6399Asphalt Concrete Driveway02741008P 14,397.75 21,116.703.302.25 22,396.50sq ft 3.5035
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

HAWKER ENTERPRISES LLC
HAWKER ENTERPRISES, LLC
PO BOX 911747
ST. GEORGE,UT 84791

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

8Pavement Message Paint027650020 440.00 246.4030.8055.00 320.00Each 40.0036
164Pavement Marking Paint027650050 4,100.00 3,608.0022.0025.00 6,560.00gal 40.0037

6950Right-of-Way Fence, Type A  (Metal Post)028220010 34,750.00 61,160.008.805.00 20,850.00ft 3.0038
980W-Beam Guardrail 84 inch Wood Post028410087 22,540.00 15,631.0015.9523.00 17,640.00ft 18.0039

2Crash Cushion Type G028430035 7,000.00 4,400.002,200.003,500.00 6,000.00Each 3,000.0040
4Ring and Lid Monument02898000* 2,000.00 6,600.001,650.00500.00 1,600.00Each 400.0041

344Broadcast Seed029220040 8,944.00 5,810.1616.8926.00 15,480.001000sqft 45.0042
                                                                                          Subtotal 2,731,002.30 2,560,508.16 2,595,703.15

40 - SIGNING

48Sign, Type A-1028910020 1,536.00 1,848.0038.5032.00 1,920.00sq ft 40.0043
1Relocate Sign Less Than 20 Square Feet028910285 325.00 330.00330.00325.00 350.00Each 350.0044

                                                                                          Subtotal 1,861.00 2,178.00 2,270.00

Total: 2,732,863.30 2,562,686.16 2,597,973.15

Percent of Engineer's Estimate: 95.06 %93.77 %
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MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

JP EXCAVATING, INC.
4102 S 1440 E Circle
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

600Equal Opportunity Training00830001U 6,000.00 6,000.0010.0010.00 6,000.00Hour 10.001
1Mobilization012850010 210,000.00 130,000.00130,000.00210,000.00 250,000.00Lump 250,000.002
1Public Information Services013150010 5,000.00 4,000.004,000.005,000.00 35,000.00Lump 35,000.003
1Traffic Control015540005 5,000.00 5,500.005,500.005,000.00 21,500.00Lump 21,500.004

203Check Dam (Fiber Roll)01571002P 7,105.00 11,165.0055.0035.00 10,454.50Each 51.505
6475Silt Fence015710030 13,921.25 8,417.501.302.15 7,122.50ft 1.106

1Environmental Control Supervisor015710155 30,000.00 4,000.004,000.0030,000.00 7,550.00Lump 7,550.007
3297Dust Control and Watering015720020 42,861.00 23,079.007.0013.00 95,613.001000 gal 29.008

1Survey017210010 66,000.00 14,000.0014,000.0066,000.00 13,000.00Lump 13,000.009
5Reconstruct Valve Box018920040 2,500.00 2,110.00422.00500.00 1,675.00Each 335.0010
6Reconstruct Manhole018920050 5,100.00 3,132.00522.00850.00 2,400.00Each 400.0011
2Reconstruct Access01892007P 5,000.00 1,300.00650.002,500.00 1,490.00Each 745.0012

690Geotextiles - Drainage020750030 2,415.00 1,345.501.953.50 1,380.00sq yd 2.0013
5Remove Manhole022210025 5,000.00 3,000.00600.001,000.00 5,000.00Each 1,000.0014

5726Remove Fence022210080 6,298.60 5,726.001.001.10 1,717.80ft 0.3015
712Remove Sewer Line02221009P 11,392.00 7,120.0010.0016.00 12,460.00ft 17.5016

6735Remove Asphalt Pavement022210165 26,940.00 9,092.251.354.00 12,796.50sq yd 1.9017
96298Roadway Excavation (Plan Quantity)023160020 746,309.50 962,980.0010.007.75 866,682.00cu yd 9.0018

632Loose Riprap023730010 28,440.00 12,640.0020.0045.00 15,168.00cu yd 24.0019
38272Erosion Control Blanket023760010 51,667.20 57,408.001.501.35 38,272.00sq yd 1.0020

4018 Inch Culvert, Metal Pipe, Class C, 02610118P 1,840.00 1,400.0035.0046.00 2,400.00ft 60.0021
Corrugated

6236 Inch Culvert, HDPE, Class C, smooth026101326 4,650.00 3,658.0059.0075.00 4,650.00ft 75.0022
12524 Inch Irrigation/Storm Drain, Class C, smooth026101388 6,375.00 6,250.0050.0051.00 5,812.50ft 46.5023
30630 Inch Irrigation/Storm Drain, Class C, smooth026101390 19,890.00 15,912.0052.0065.00 18,360.00ft 60.0024

121036 Inch Irrigation/Storm Drain, Class C, smooth026101391 90,750.00 71,390.0059.0075.00 84,700.00ft 70.0025
6Culvert End Section 24 inch026130040 3,000.00 3,000.00500.00500.00 3,600.00Each 600.0026
3Culvert End Section 30 inch026130050 2,550.00 1,800.00600.00850.00 2,205.00Each 735.0027
5Culvert End Section 36 inch026130060 4,250.00 4,000.00800.00850.00 5,000.00Each 1,000.0028
17' Sewer Manhole02632001* 5,000.00 3,500.003,500.005,000.00 4,360.00Each 4,360.0029
45' Sewer Manhole02632002* 14,000.00 11,600.002,900.003,500.00 11,520.00Each 2,880.0030

71024" PVC Sewer Line02632003* 78,100.00 35,500.0050.00110.00 42,600.00ft 60.0031
6Manhole - 5 ft02633001P 21,000.00 17,400.002,900.003,500.00 15,360.00Each 2,560.0032

11277Untreated Base Course (Plan Quantity)027210020 315,756.00 281,925.0025.0028.00 270,648.00cu yd 24.0033
9909HMA - 3/4 inch027410060 792,720.00 881,901.0089.0080.00 837,310.50Ton 84.5034
6399Asphalt Concrete Driveway02741008P 14,397.75 22,524.483.522.25 21,756.60sq ft 3.4035
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MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Project No: STP-LC53(22)
Project Name: 600 North to SR-9 in Hurricane
Desc of Construction: Road - Asphalt Pavement Reconstruction
Estimate Completion date on or before 
County: WASHINGTON (53)

JP EXCAVATING, INC.
4102 S 1440 E Circle
ST. GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

8Pavement Message Paint027650020 440.00 440.0055.0055.00 240.00Each 30.0036
164Pavement Marking Paint027650050 4,100.00 5,740.0035.0025.00 3,526.00gal 21.5037

6950Right-of-Way Fence, Type A  (Metal Post)028220010 34,750.00 23,282.503.355.00 17,375.00ft 2.5038
980W-Beam Guardrail 84 inch Wood Post028410087 22,540.00 17,052.0017.4023.00 15,190.00ft 15.5039

2Crash Cushion Type G028430035 7,000.00 6,200.003,100.003,500.00 4,280.00Each 2,140.0040
4Ring and Lid Monument02898000* 2,000.00 2,400.00600.00500.00 1,284.00Each 321.0041

344Broadcast Seed029220040 8,944.00 20,640.0060.0026.00 5,676.001000sqft 16.5042
                                                                                          Subtotal 2,731,002.30 2,709,530.23 2,783,134.90

40 - SIGNING

48Sign, Type A-1028910020 1,536.00 2,160.0045.0032.00 1,800.00sq ft 37.5043
1Relocate Sign Less Than 20 Square Feet028910285 325.00 400.00400.00325.00 321.00Each 321.0044

                                                                                          Subtotal 1,861.00 2,560.00 2,121.00

Total: 2,732,863.30 2,712,090.23 2,785,255.90

Percent of Engineer's Estimate: 101.92 %99.24 %


